
9/25/2020 
Questions and Answers to CCTID LOI – Roundbottom Road Bridge Replacement & Pond Run Road 
Bridge Replacement 
 
Pond Run Road 

 Will traffic be maintained on the bridge during construction or will a detour be used? Detours 
will be used.  Road Closed. 

 Can one-lane, two-way signalized traffic be used on SR-749 during construction? Most Likely 2-
way traffic with lights on SR 749 will be used. 

 Will any bank stabilization be required along SR-749 as part of this project? Possibly.  May want 
to extend wingwalls to protect the intersection and portions of SR 749.  An evaluation during 
design will probably be discussed during scoping. 

 Does the CCTID want the large culvert adjacent to the bridge left undisturbed during 
construction or can the culvert headwall and end be modified, if needed? An evaluation of the 
culvert condition will be discussed as part of the scoping.   

 Since there were no geotechnical prequalifications listed in the RFP, will CCTID be providing 
geotechnical information? It is the intent that the consultant will sub out the geotechnical work. 

 Will CCTID be providing field survey? The CCTID will probably provide survey information, 
however we will discuss further during the scoping. 

 Will the consultant be responsible for utility coordination? Yes, the consultant will handle the 
utility coordination. 

 Does the County know of any flooding or hydraulic issues at the bridge?  None that we are 
aware of. 

 
Roundbottom Road 

 Will traffic be maintained on the bridge during construction or will a detour be used?  Detours 
will be used.  Road Closed. 

 Since there were no geotechnical prequalifications listed in the RFP, will CCTID be providing 
geotechnical information? It is the intent that the consultant will sub out the geotechnical work. 

 Will CCTID be providing field survey? The CCTID will probably provide survey information, 
however we will discuss further during the scoping. 

 Will the consultant be responsible for utility coordination, besides Clermont County Water 
Resources? Yes, the consultant will handle the utility coordination, including coordination with 
the Clermont County Water Resources. 

 Will the consultant be responsible for RR coordination?  Yes. 
 Does the County know of any flooding or hydraulic issues at the bridge? None that we are 

aware. 

 
9/28/20: 
Questions and Answers to CCTID LOI – Roundbottom Road Bridge Replacement & Pond Run Road 
Bridge Replacement 
 

 In response to your question relative to resumes being included as a part of the first 10 pages: 
Yes, any resumes as well as capacity of assigned staff and their workload may be included as 
part of the first 10 pages and does not have to be included as a part of the 2 page project 
approach.  

 If you are submitting for both projects, 1 LOI submittal may be used with 10 pages for the LOI 
and 2 pages for each project approach for a total of 14 pages. 



 


